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February 13, 2009

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:
RE: Contract No. KB-2015-000-002, Maintenance Building

Renovations
Francis Scott Key Bridge

ADDENDUM NO. 2

To Whom It May Concern:

It is important that you acknowledge receipt of this Addendum No. 2 on the
referenced contract regardless if you will be bidding or not bidding.

Very truly yours,

mmw
Linda McGili, CPPB

Chief Procurement Officer

Enclosures

Contract No. KB-2015-000-002

This will acknowledge receipt of the attached Addendum No.2.

NAME OF COMPANY

SIGNATURE DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL
BE RETURNED TO THIS OFFICE VIA FAX AT 410-537-7801,
ATTENTION: MAGGIE JOHNSON PRIOR TO THE BID OPENING
DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT
PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID
BOOK., FAILURE TO DO SO MAY RESULT IN REJECTION OF
YOUR BID.
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February 13, 2009

TO ALL PURCHASER’S OF CONTRACT DOCUMENTS

ADDENDUM NO. 2

RE: Contract No. KB-2015-000-002
Maintenance Building Renovations -
Francis Scott Key Bridge

To Whom It May Concern:

A The Bid Due Date for the above referenced contract is postponed
until February 20, 2009 at12:00 Noon.

B. The following changes have been made to the Contract Plan Sheets:

1. Sheet M-001. In the UNIT HEATER SCHEDULE, the heating
coil MBH value for all three units (UH-1, UH-2, and UH-3)
should read 133.3 MBH. Please disregard the original 13.3
MBH.

Very truly yours, M

Linda McGill, CPPB
Chief Procurement Officer



